SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 76-22, (NON-CARBONATE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/08
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-03.01 COUNTIES NEW CASTLE
LETTING DATE : 11/18/08 DISTRICT : N2
STATE/FEDERAL AID NO: 29-061-03 CONTRACT TIME : 136 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-061-03
PAVEMENT & REHABILITATION, NORTH III, 2009 29-061-03
29-061-03
SET-ASIDE
VENDOR RANKING : Contract was awarded on 12/17/08 to vendor A-DEL CONSTRUCTION CO INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,806,439.56 102.5041% 100.0000%
1 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 1,762,309.31 100.0000% 97.5571%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,835,777.00 104.1688% 101.6240%
3 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 1,853,520.06 105.1756% 102.6063%
4 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 1,912,704.06 108.5340% 105.8825%
5 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 1,955,602.06 110.9682% 108.2573%
6 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 1,966,388.06 111.5802% 108.8544%
7 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 $ 1,985,300.01 112.6533% 109.9013%
8 MEADOWS CONSTRUCTION, INC., 266 LITTLE NEW YORK RD, RISING SUN, MD, 21911 $ 2,257,655.06 128.1078% 124.9782%
I ( 0o ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt s At e
SECTION 0001 Category 0001
| | |
0010 302005 20.000 TON | 40.00000 800.00 | 36.35000 727.00] 32.00000 640.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401667 900.000 TON | 60.00000 54000.00] 66.95000 60255.00] 66.00000 59400.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401696 980.000 TON | 25.00000 24500.00] 17.00000 16660.00] 18.50000 18130.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401705 6500.000 TON | 57.00000 370500.00] 74.75000 485875.00| 67.00000 435500.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | |
STONE) | | |
0050 401711 4000.000 TON | 67.00000 268000.00] 87.80000 351200.00] 81.00000 324000.00
| | |
| | |
| | |

STONE)



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
2009

DATE
PAGE

12/17/08
001 -2

ADJUSTING AND REPAIRING EXISTING

CALL ORDER : 001 CONTRACT ID 29-061-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/18/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0060 402000 200.000 TON | 100.00000 20000.00| 100.00000 20000.00| 90.00000 18000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 15000.000 SYIN | 1.50000 22500.00| 1.00000 15000.00] 0.80000 12000.00
HOT-MIX PATCHING | | |
0080 503001 120.000 SY | 160.00000 19200.00| 134.50000 16140.00]| 165.00000 19800.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0090 503006 300.000 EACH | 15.00000 4500.00 | 19.75000 5925.00 | 24.70000 7410.00
DOWEL BARS | | |
0100 503501 500.000 LF | 3.00000 1500.00 | 5.35000 2675.00 | 5.75000 2875.00
CRACK AND JOINT SEALING LESS THAN 3/4" | |
WIDE | | |
0110 503502 1100.000 LF | 5.00000 5500.00 | 5.35000 5885.00 | 6.25000 6875.00
CRACK AND JOINT SEALING 3/4" TO 1 3/4" | |
WIDE | | |
0120 503503 250.000 SYIN | 5.65000 1412.50| 5.65000 1412.50| 5.65000 1412.50
PATCHING CONCRETE | | |
0130 701020 30.000 LF | 30.00000 900.00| 30.00000 900.00| 20.00000 600.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0140 701021 20.000 LF | 30.00000 600.00| 30.50000 610.00]| 20.00000 400.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0150 705520 920.000 SF | 35.00000 32200.00] 28.00000 25760.00| 33.00000 30360.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0160 705525 2410.000 SF | 15.00000 36150.00] 10.60000 25546.00| 13.00000 31330.00
CURB RAMP, TYPE 1 | | |
0170 705526 8100.000 SF | 15.00000 121500.00] 9.80000 79380.00 | 13.00000 105300.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0180 705527 820.000 SF | 15.00000 12300.00| 12.00000 9840.00 | 14.70000 12054.00
CURB RAMP, TYPE 5 | | |
0190 708500 19.000 EACH | 250.00000 4750.00 | 200.00000 3800.00 | 150.00000 2850.00
REPLACING CATCH BASIN GRATES | | |
0200 708504 19.000 EACH | 250.00000 4750.00 | 245.00000 4655.00 | 300.00000 5700.00
REPLACING CATCH BASIN FRAMES | | |
0210 710001 43.000 EACH | 1000.00000 43000.00 | 1055.00000 45365.00 | 700.00000 30100.00
| | |
| | |

DRAINAGE INLET



SUPPLY OF 1 1/2" GALVANIZED STEEL

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/08
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH III, 2009
CALL ORDER 001 CONTRACT ID 29-061-03.01 COUNTIES NEW CASTLE
LETTING DATE 11/18/08 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
0220 710002 67.000 EACH | 800.00000 53600.00] 750.00000 50250.00] 500.00000 33500.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0230 716502 2.000 EACH | 1200.00000 2400.00] 2085.00000 4170.00] 1400.00000 2800.00
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0240 727502 5.000 EACH | 400.00000 2000.00] 345.00000 1725.00] 200.00000 1000.00
ADJUSTING EXISTING MONUMENT BOX | | |
0250 732500 260.000 TON | 40.00000 10400.00| 25.00000 6500.00] 27.20000 7072.00
TOPSOIL | | |
0260 734013 1550.000 sY | 0.75000 1162.50] 0.50000 775.00 1.00000 1550.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0270 735521 500.000 SY | 1.00000 500.00| 1.55000 775.00 | 1.00000 500.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0280 735534 1050.000 sY | 1.00000 1050.00] 1.25000 1312.50] 1.00000 1050.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0290 742500 4320.000 HOUR | 37.78000 163209.60] 37.78000 163209.60] 37.78000 163209.60
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0300 742514 432.000 HOUR | 54.78000 23664.96 | 54.78000 23664.96 | 54.78000 23664.96
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0310 743003 40.000 EADY | 30.00000 1200.00] 27.00000 1080.00] 50.00000 2000.00
ARROWPANELS, TYPE C | | |
0320 743514 30.000 EADY | 75.00000 2250.00] 45.00000 1350.00] 100.00000 3000.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0330 743537 160.000 EADY | 110.00000 17600.00 | 95.00000 15200.00| 125.00000 20000.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0340 744505 20.000 EACH | 550.00000 11000.00| 266.00000 5320.00] 480.00000 9600.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0350 744520 11.000 EACH | 850.00000 9350.00] 781.00000 8591.00] 860.00000 9460.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0360 745527 900.000 LF | 15.00000 13500.00| 14.90000 13410.00| 12.50000 11250.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0370 745529 45.000 LF | 10.00000 450.00] 10.65000 479.25]| 7.30000 328.50
| | |
| | |

CONDUIT



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
PAVEMENT & REHABILITATION, NORTH III,

DATE
PAGE

12/17/08
001 -4

HOT MIX

CALL ORDER 001 CONTRACT ID 29-061-03.01 COUNTIES NEW CASTLE
LETTING DATE 11/18/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0380 745542 580.000 LF | 28.00000 16240.00 | 23.40000 13572.00| 20.00000 11600.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0390 745543 255.000 LF | 39.00000 9945.00 | 48.00000 12240.00| 45.00000 11475.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0400 745544 110.000 LF | 9.00000 990.00] 11.70000 1287.00] 21.00000 2310.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0410 746774 3900.000 LF | 9.00000 35100.00] 8.60000 33540.00] 8.40000 32760.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0420 746850 14.000 EACH | 800.00000 11200.00| 770.00000 10780.00 | 650.00000 9100.00
POLE BASE, TYPE 4 | | |
0430 748015 3900.000 SF | 3.00000 11700.00| 3.15000 12285.00| 3.10000 12090.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0440 748019 103200.000 LF | 0.20000 20640.00] 0.18000 18576.00 | 0.19000 19608.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0450 748026 7800.000 SF | 1.00000 7800.00 | 0.50000 3900.00] 0.50000 3900.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0460 748506 51600.000 LF | 0.35000 18060.00 | 0.40000 20640.00] 0.40000 20640.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0470 750000 33.000 EACH | 400.00000 13200.00| 230.00000 7590.00| 230.00000 7590.00
ADJUST WATER VALVE BOXES | | |
0480 758000 15.000 sSY | 25.00000 375.00| 15.00000 225.00| 50.00000 750.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0490 760502 13000.000 SYIN | 1.50000 19500.00| 0.31000 4030.00] 0.87000 11310.00
PAVEMENT MILLING, TAPER CUT | | |
0500 760505 4720.000 sY | 3.25000 15340.00| 1.55000 7316.00] 1.66000 7835.20
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0510 760507 120900.000 SYIN | 0.75000 90675.00 | 0.28000 33852.00] 0.63000 76167.00
PROFILE MILLING, HOT-MIX | | |
0520 761001 3800.000 sSY | 13.00000 49400.00 | 7.35000 27930.00] 6.11000 23218.00
| | |

BUTT JOINTS,



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/08
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/18/08 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0530 762001 3300.000 LF | 2.00000 6600.00] 1.35000 4455.00] 0.25000 825.00
SAW CUTTING, HOT MIX | | |
0540 762002 550.000 LF | 6.00000 3300.00] 4.25000 2337.50] 2.60000 1430.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0550 763000 LUMP | 37235.00000 37235.00] 7000.00000 7000.00| 67446.24000 67446 .24
INITIAL EXPENSE | | |
0560 763500 LUMP | 37235.00000 37235.00] 26956.00000 26956.00] 65000.00000 65000.00
MAINTENANCE OF TRAFFIC | | |
0570 763505 480.000 HOUR | 75.00000 36000.00| 75.00000 36000.00] 75.00000 36000.00
TRAFFIC OFFICERS | | |
0580 763621 LUMP | 4005.00000 4005.00] 2375.00000 2375.00] 1.00000 1.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 1,806,439.56| $ 1,762,309.31| $ 1,835,777.00
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 1,806,439.56| $ 1,762,309.31| $ 1,835,777.00

DBE GOALS | 0 % |




INTEGRAL PORTLAND CEMENT CONCRETE CURB

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/08
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/18/08 DISTRICT : N2
SET-ASIDE
I ( 3 ) | ( 4 ) I ( )
|CIRILLO BROS INC | HARMONY CONSTRUCTION INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 302005 20.000 TON | 35.00000 700.00| 32.50000 650.00] 50.00000 1000.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401667 900.000 TON | 76.50000 68850.00 | 68.05000 61245.00 | 93.00000 83700.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401696 980.000 TON | 17.50000 17150.00| 37.50000 36750.00] 28.00000 27440.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401705 6500.000 TON | 69.39000 451035.00] 73.05000 474825.00| 74.00000 481000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0050 401711 4000.000 TON | 86.10000 344400.00] 80.90000 323600.00 | 79.00000 316000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0060 402000 200.000 TON | 80.00000 16000.00| 105.00000 21000.00| 140.00000 28000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 15000.000 SYIN | 1.00000 15000.00| 1.10000 16500.00] 1.60000 24000.00
HOT-MIX PATCHING | | |
0080 503001 120.000 SY | 170.00000 20400.00| 238.00000 28560.00| 180.00000 21600.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0090 503006 300.000 EACH | 18.00000 5400.00 | 27.00000 8100.00| 22.00000 6600.00
DOWEL BARS | | |
0100 503501 500.000 LF | 5.10000 2550.00 | 1.15000 575.00 | 5.30000 2650.00
CRACK AND JOINT SEALING LESS THAN 3/4" | |
WIDE | | |
0110 503502 1100.000 LF | 5.10000 5610.00 | 1.35000 1485.00 | 5.30000 5830.00
CRACK AND JOINT SEALING 3/4" TO 1 3/4" | |
WIDE | | |
0120 503503 250.000 SYIN | 5.65000 1412.50| 5.65000 1412.50| 5.65000 1412.50
PATCHING CONCRETE | | |
0130 701020 30.000 LF | 40.00000 1200.00| 32.50000 975.00] 38.00000 1140.00
| | |
| | |

AND GUTTER, TYPE 1



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

PAVEMENT & REHABILITATION, NORTH III, 2009

DATE
PAGE

12/17/08
001 -7

OVERTIME

CALL ORDER 001 CONTRACT 1ID 29-061-03.01 COUNTIES NEW CASTLE
LETTING DATE 11/18/08 DISTRICT
SET-ASIDE
| 3 ) I ( 4 I ( 5 )
|CIRILLO BROS INC | HARMONY CONSTRUCTION INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 701021 20.000 LF | 45.00000 900.00] 32.50000 650.00] 38.00000 760.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0150 705520 920.000 SF | 33.00000 30360.00] 32.50000 29900.00] 34.00000 31280.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0160 705525 2410.000 SF | 10.40000 25064.00] 9.70000 23377.00] 16.00000 38560.00
CURB RAMP, TYPE 1 | | |
0170 705526 8100.000 SF | 10.40000 84240.00] 9.70000 78570.00| 16.00000 129600.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0180 705527 820.000 SF | 16.50000 13530.00] 9.70000 7954.00 | 17.00000 13940.00
CURB RAMP, TYPE 5 | | |
0190 708500 19.000 EACH | 200.00000 3800.00] 225.00000 4275.00| 360.00000 6840.00
REPLACING CATCH BASIN GRATES | | |
0200 708504 19.000 EACH | 250.00000 4750.00| 259.25000 4925.75| 380.00000 7220.00
REPLACING CATCH BASIN FRAMES | | |
0210 710001 43.000 EACH | 850.00000 36550.00] 972.00000 41796.00]| 900.00000 38700.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0220 710002 67.000 EACH | 750.00000 50250.00] 507.00000 33969.00] 880.00000 58960.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0230 716502 2.000 EACH | 2000.00000 4000.00| 1080.00000 2160.00]| 1500.00000 3000.00
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0240 727502 5.000 EACH | 350.00000 1750.00]| 486.00000 2430.00] 350.00000 1750.00
ADJUSTING EXISTING MONUMENT BOX | | |
0250 732500 260.000 TON | 35.00000 9100.00| 37.25000 9685.00| 27.00000 7020.00
TOPSOIL | | |
0260 734013 1550.000 sSY | 0.50000 775.00] 1.10000 1705.00| 1.10000 1705.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0270 735521 500.000 sSY | 3.00000 1500.00| 1.10000 550.00]| 1.10000 550.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0280 735534 1050.000 sSY | 2.00000 2100.00] 2.70000 2835.00]| 2.70000 2835.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0290 742500 4320.000 HOUR | 37.78000 163209.60] 37.78000 163209.60] 37.78000 163209.60
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0300 742514 432.000 HOUR | 54.78000 23664.96| 54.78000 23664.96| 54.78000 23664.96
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
| | |



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III,
29-061-03.01

CALL ORDER : 001
LETTING DATE : 11/18/08

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT 1ID

DISTRICT

COUNTIES : NEW CASTLE

DATE
PAGE

12/17/08
001 -8

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0310 743003 40.000 EADY
ARROWPANELS, TYPE C

0320 743514 30.000 EADY
FURNISH AND MAINTAIN MESSAGE BOARD

0330 743537 160.000 EADY

FURNISH AND MAINTAIN TRUCK-MOUNTED
ATTENUATOR, TYPE II

0340 744505 20.000 EACH
ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL

0350 744520 11.000 EACH
CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

0360 745527 900.000 LF
SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

0370 745529 45.000 LF
SUPPLY OF 1 1/2" GALVANIZED STEEL
CONDUIT

0380 745542 580.000 LF
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE

0390 745543 255.000 LF
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-OPEN CUT

0400 745544 110.000 LF
INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

0410 746774 3900.000 LF
SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE

0420 746850 14.000 EACH
POLE BASE, TYPE 4

0430 748015 3900.000 SF
PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

0440 748019 103200.000 LF
TEMPORARY MARKINGS, PAINT, 4"
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|
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|
|

3 )

(
CIRILLO BROS INC

UNIT PRICE
_____________________________ +_____________________________+_____________________________
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| GREGGO & FERRARA INC

AMOUNT| UNIT PRICE AMOUNT |
1000.00]| 37.50000 1500.00]|
| |

2250.00] 90.00000 2700.00]
| |
20800.00| 135.00000 21600.00|
| |
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| |

| |
19608.00| 0.19000 19608.00]
| |

20.
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15.

11.

24.

48.

12.

770.
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.20000
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495.

13920.

12240.
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33540.

10780.

12480.

20640.

00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

DATE
PAGE

12/17/08
001 -9

CALL ORDER : 001 CONTRACT ID : 29-061-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/18/08 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC | HARMONY CONSTRUCTION INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0450 748026 7800.000 SF | 0.55000 4290.00 | 0.55000 4290.00 | 0.53000 4134.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0460 748506 51600.000 LF | 0.39000 20124.00| 0.41000 21156.00| 0.41000 21156.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0470 750000 33.000 EACH | 300.00000 9900.00 | 420.00000 13860.00] 320.00000 10560.00
ADJUST WATER VALVE BOXES | | |
0480 758000 15.000 SY | 25.00000 375.00| 32.50000 487.50| 67.00000 1005.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0490 760502 13000.000 SYIN | 1.43000 18590.00 | 1.04000 13520.00]| 1.10000 14300.00
PAVEMENT MILLING, TAPER CUT | | |
0500 760505 4720.000 SY | 1.00000 4720.00 | 2.50000 11800.00 ]| 3.30000 15576.00
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0510 760507 120900.000 SYIN | 0.78000 94302.00 | 0.84000 101556.00] 0.26000 31434.00
PROFILE MILLING, HOT-MIX | | |
0520 761001 3800.000 SY | 8.00000 30400.00| 12.00000 45600.00 | 12.00000 45600.00
BUTT JOINTS, HOT MIX | | |
0530 762001 3300.000 LF | 1.00000 3300.00| 1.25000 4125.00| 1.60000 5280.00
SAW CUTTING, HOT MIX | | |
0540 762002 550.000 LF | 3.50000 1925.00| 5.40000 2970.00 | 4.30000 2365.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0550 763000 LUMP | 25000.00000 25000.00| 37950.00000 37950.00| 15000.00000 15000.00
INITIAL EXPENSE | |
0560 763500 LUMP | 30000.00000 30000.00| 43200.00000 43200.00 | 50000.00000 50000.00
MAINTENANCE OF TRAFFIC | | |
0570 763505 480.000 HOUR | 75.00000 36000.00| 75.00000 36000.00]| 75.00000 36000.00
TRAFFIC OFFICERS | |
0580 763621 LUMP | 16000.00000 16000.00| 10205.00000 10205.00 | 15000.00000 15000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 1,853,520.06| $ 1,912,704.06| $ 1,955,602.06
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 1,853,520.06| $ 1,912,704.06| $ 1,955,602.06

DBE GOALS |




INTEGRAL PORTLAND CEMENT CONCRETE CURB

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/08
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/18/08 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC |MEADOWS CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 302005 20.000 TON | 32.00000 640.00| 30.00000 600.00]| 30.00000 600.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401667 900.000 TON | 80.00000 72000.00 | 78.70000 70830.00 | 85.00000 76500.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401696 980.000 TON | 20.00000 19600.00 | 43.00000 42140.00 | 90.00000 88200.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401705 6500.000 TON | 73.90000 480350.00| 65.15000 423475.00| 85.00000 552500.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0050 401711 4000.000 TON | 80.80000 323200.00] 88.20000 352800.00 | 86.00000 344000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0060 402000 200.000 TON | 77.50000 15500.00 | 110.00000 22000.00| 175.00000 35000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 15000.000 SYIN | 1.15000 17250.00 | 1.65000 24750.00| 1.30000 19500.00
HOT-MIX PATCHING | | |
0080 503001 120.000 SY | 227.00000 27240.00| 230.00000 27600.00| 300.00000 36000.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0090 503006 300.000 EACH | 22.00000 6600.00 | 15.00000 4500.00 | 20.00000 6000.00
DOWEL BARS | | |
0100 503501 500.000 LF | 5.25000 2625.00 | 5.40000 2700.00 | 3.50000 1750.00
CRACK AND JOINT SEALING LESS THAN 3/4" | |
WIDE | | |
0110 503502 1100.000 LF | 5.25000 5775.00 | 5.40000 5940.00 | 7.50000 8250.00
CRACK AND JOINT SEALING 3/4" TO 1 3/4" | |
WIDE | | |
0120 503503 250.000 SYIN | 5.65000 1412.50| 5.65000 1412.50| 5.65000 1412.50
PATCHING CONCRETE | | |
0130 701020 30.000 LF | 28.50000 855.00| 45.00000 1350.00| 35.00000 1050.00
| | |
| | |

AND GUTTER, TYPE 1



CONTRACT TITLE

TABULATION OF BIDS
FINAL

PAVEMENT & REHABILITATION, NORTH III, 2009

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE
PAGE

12/17/08
001 -11

OVERTIME

CALL ORDER 001 CONTRACT ID 29-061-03.01 COUNTIES NEW CASTLE
LETTING DATE 11/18/08 DISTRICT
SET-ASIDE
| 6 ) I ( 7 I ( 8 )
|DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC |MEADOWS CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0140 701021 20.000 LF | 28.50000 570.00| 56.00000 1120.00] 45.00000 900.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0150 705520 920.000 SF | 35.90000 33028.00] 24.00000 22080.00] 10.00000 9200.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0160 705525 2410.000 SF | 20.05000 48320.50| 12.60000 30366.00] 7.00000 16870.00
CURB RAMP, TYPE 1 | | |
0170 705526 8100.000 SF | 16.10000 130410.00] 12.60000 102060.00] 7.00000 56700.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0180 705527 820.000 SF | 23.25000 19065.00 | 12.60000 10332.00| 11.00000 9020.00
CURB RAMP, TYPE 5 | | |
0190 708500 19.000 EACH | 250.00000 4750.00] 240.00000 4560.00] 350.00000 6650.00
REPLACING CATCH BASIN GRATES | | |
0200 708504 19.000 EACH | 750.00000 14250.00| 200.00000 3800.00] 700.00000 13300.00
REPLACING CATCH BASIN FRAMES | | |
0210 710001 43.000 EACH | 750.00000 32250.00] 950.00000 40850.00 | 1175.00000 50525.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0220 710002 67.000 EACH | 650.00000 43550.00 | 560.00000 37520.00] 775.00000 51925.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0230 716502 2.000 EACH | 1100.00000 2200.00] 1650.00000 3300.00] 1175.00000 2350.00
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0240 727502 5.000 EACH | 350.00000 1750.00] 550.00000 2750.00] 500.00000 2500.00
ADJUSTING EXISTING MONUMENT BOX | | |
0250 732500 260.000 TON | 27.00000 7020.00] 35.00000 9100.00] 24.00000 6240.00
TOPSOIL | | |
0260 734013 1550.000 sY | 0.32000 496.00] 1.10000 1705.00] 1.00000 1550.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0270 735521 500.000 sSY | 2.50000 1250.00] 1.10000 550.00| 4.50000 2250.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0280 735534 1050.000 sY | 2.25000 2362.50] 2.70000 2835.00] 4.10000 4305.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0290 742500 4320.000 HOUR | 37.78000 163209.60] 37.78000 163209.60] 37.78000 163209.60
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0300 742514 432.000 HOUR | 54.78000 23664.96 | 54.78000 23664.96 | 54.78000 23664.96
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
| | |



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

12/17/08
001 -12

CALL ORDER : 001 CONTRACT ID 29-061-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/18/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC |MEADOWS CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0310 743003 40.000 EADY | 25.00000 1000.00] 22.00000 880.00] 40.00000 1600.00
ARROWPANELS, TYPE C | | |
0320 743514 30.000 EADY | 80.00000 2400.00] 80.00000 2400.00] 85.00000 2550.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0330 743537 160.000 EADY | 235.00000 37600.00| 110.00000 17600.00 | 200.00000 32000.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0340 744505 20.000 EACH | 265.00000 5300.00] 432.00000 8640.00| 500.00000 10000.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0350 744520 11.000 EACH | 775.00000 8525.00] 900.00000 9900.00] 900.00000 9900.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0360 745527 900.000 LF | 14.80000 13320.00| 12.75000 11475.00| 16.00000 14400.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0370 745529 45.000 LF | 11.00000 495.00] 7.71000 346.95| 9.00000 405.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0380 745542 580.000 LF | 23.25000 13485.00| 21.60000 12528.00| 31.00000 17980.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0390 745543 255.000 LF | 47.60000 12138.00| 48.00000 12240.00| 24.00000 6120.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0400 745544 110.000 LF | 11.65000 1281.50] 6.50000 715.00] 8.50000 935.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0410 746774 3900.000 LF | 8.55000 33345.00] 8.75000 34125.00] 7.25000 28275.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0420 746850 14.000 EACH | 765.00000 10710.00| 760.00000 10640.00 | 1500.00000 21000.00
POLE BASE, TYPE 4 | | |
0430 748015 3900.000 SF | 3.10000 12090.00| 3.25000 12675.00 | 4.25000 16575.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0440 748019 103200.000 LF | 0.19000 19608.00 | 0.20000 20640.00] 0.29000 29928.00
| | |

TEMPORARY MARKINGS, PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

DATE
PAGE

12/17/08
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CALL ORDER : 001 CONTRACT ID : 29-061-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/18/08 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC |MEADOWS CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0450 748026 7800.000 SF | 0.53000 4134.00| 0.55000 4290.00 | 1.10000 8580.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0460 748506 51600.000 LF | 0.40000 20640.00| 0.36000 18576.00 | 0.45000 23220.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0470 750000 33.000 EACH | 250.00000 8250.00 | 560.00000 18480.00] 400.00000 13200.00
ADJUST WATER VALVE BOXES | | |
0480 758000 15.000 SY | 80.00000 1200.00| 29.00000 435.00] 80.00000 1200.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0490 760502 13000.000 SYIN | 0.60000 7800.00 | 1.03000 13390.00]| 1.25000 16250.00
PAVEMENT MILLING, TAPER CUT | | |
0500 760505 4720.000 SY | 1.85000 8732.00| 8.70000 41064.00| 2.00000 9440.00
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0510 760507 120900.000 SYIN | 0.17000 20553.00| 0.96000 116064.00| 1.25000 151125.00
PROFILE MILLING, HOT-MIX | | |
0520 761001 3800.000 SY | 11.25000 42750.00 | 6.00000 22800.00| 11.00000 41800.00
BUTT JOINTS, HOT MIX | | |
0530 762001 3300.000 LF | 1.30000 4290.00 | 1.40000 4620.00 | 1.50000 4950.00
SAW CUTTING, HOT MIX | | |
0540 762002 550.000 LF | 5.25000 2887.50| 4.32000 2376.00 | 6.00000 3300.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0550 763000 LUMP | 40385.00000 40385.00 | 20000.00000 20000.00| 100000.00000 100000.00
INITIAL EXPENSE | |
0560 763500 LUMP | 83275.00000 83275.00 | 90000.00000 90000.00 | 45000.00000 45000.00
MAINTENANCE OF TRAFFIC | | |
0570 763505 480.000 HOUR | 75.00000 36000.00| 75.00000 36000.00]| 75.00000 36000.00
TRAFFIC OFFICERS | |
0580 763621 LUMP | 13000.00000 13000.00| 2500.00000 2500.00 | 20000.00000 20000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 1,966,388.06| $ 1,985,300.01 $ 2,257,655.06
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 1,966,388.06| $ 1,985,300.01| $ 2,257,655.06

DBE GOALS |




